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SECTION 31 62 16.13

STEEL PIPE PILES
11/20, CHG 2: 02/24

**************************************************************************
This guide specification covers the requirements for 
furnishing all equipment, labor, and materials 
(except materials specified to be furnished by the 
Government) and performing all operations in 
connection with the furnishing, installing and 
testing of steel pipe piles.

Adhere to UFC 1-300-02  Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable item(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR) .

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  The structural engineer confirms the 
structural capacity of the piles and provide 
specific requirements for bending moments, lateral 
loads etc. for the pile design.

**************************************************************************

1.1   DESCRIPTION

Design, furnish, install and test steel pipe piles at the locations 
indicated on the drawings and specified herein.[  Assume test pile[s] will 
be directed to be placed in [a ]location[s] that can be incorporated into 

SECTION 31 62 16.13  Page 5



the work.]

1.2   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification.  The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.

Use the Reference Wizard's Check Reference feature 
when you add a Reference Identifier (RID) outside of 
the Section's Reference Article to automatically 
place the reference in the Reference Article.  Also 
use the Reference Wizard's Check Reference feature 
to update the issue dates.

References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by 
the basic designation only.

AMERICAN WELDING SOCIETY (AWS)

AWS D1.1/D1.1M (2025) Structural Welding Code - Steel

AWS D1.5M/D1.5 (2025) Bridge Welding Code

ASTM INTERNATIONAL (ASTM)

ASTM A36/A36M (2019) Standard Specification for Carbon 
Structural Steel

ASTM A53/A53M (2024) Standard Specification for Pipe, 
Steel, Black and Hot-Dipped, Zinc-Coated, 
Welded and Seamless

ASTM A109/A109M (2025) Standard Specification for Steel, 
Strip, Carbon (0.25 Maximum Percent), 
Cold-Rolled

ASTM A148/A148M (2024) Standard Specification for Steel 
Castings, High Strength, for Structural 
Purposes

ASTM A252 (2026) Standard Specification for Welded 
and Seamless Steel Pipe Piles

ASTM A572/A572M (2025) Standard Specification for 
High-Strength Low-Alloy Columbium-Vanadium 
Structural Steel
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ASTM A972/A972M (2015) Standard Specification for Fusion 
Bonded Epoxy-Coated Pipe Piles

ASTM D1143/D1143M (2007; R 2013) Piles Under Static Axial 
Compressive Load

ASTM D3689 (2007; E 2013; R 2013) Standard Test 
Methods for Deep Foundations Under Static 
Axial Tensile Load

ASTM D3966/D3966M (2007; R 2013; E 2013) Standard Test 
Methods for Deep Foundations Under Lateral 
Load

ASTM D4945 (2017) Standard Test Method for 
High-Strain Dynamic Testing of Deep 
Foundations

ASTM E94/E94M (2022) Standard Guide for Radiographic 
Examination Using Industrial Radiographic 
Film

ASTM E164 (2024) Standard Practice for Contact 
Ultrasonic Testing of Weldments

ASTM E165/E165M (2023) Standard Practice for Liquid 
Penetrant Examination for General Industry

ASTM E329 (2025b) Standard Specification for 
Agencies Engaged in Construction 
Inspection, Testing, or Special Inspection

ASTM E709 (2021) Standard Guide for Magnetic 
Particle Testing

SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC PA 1 (2024) Shop, Field, and Maintenance 
Coating of Metals

U.S. DEPARTMENT OF DEFENSE (DOD)

UFC 3-220-01 (2012; with Change 3, 2025) Geotechnical 
Engineering

1.3   SUBSURFACE DATA

**************************************************************************
NOTE:  Section 00 31 32.13 Subsurface Drilling and 
Sampling Information is not a UFGS.  CSI 
MasterFormat prescribes this section for inclusion 
of this data.

**************************************************************************

Subsurface soil data logs are [indicated] [appended to the special 
contract requirements] [provided on the project drawings].[  The subsoil 
investigation report samples of material taken from subsurface 
investigations may be examined at [_____].]
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1.4   BASIS OF BID

**************************************************************************
NOTE:  Select one of the following options:

**************************************************************************

**************************************************************************
NOTE:  Use "Lump Sum" paragraph below for lump 
(principal) sum bidding of piles.  Use this in all 
projects except those where exact pile lengths 
cannot be practically determined prior to the actual 
work.  Clearly show number of piles, pile capacity, 
pile locations, and tip and cutoff elevations on the 
drawings.

Use "Unit Price" paragraph for unit price bidding of 
piles.  Specify unit price bid items for piles only 
for projects where exact quantities cannot be 
practically determined prior to the actual work.  
Determine lengths of piles as accurately as 
possible, prior to bidding, since the unit price per  
meter  foot  of the piles varies as the length 
increases or decreases.  Refer to Standard Test 
Method for High-Strain Dynamic Testing of Deep 
Foundations (ASTM D4945)

**************************************************************************

1.4.1   Contractor's Geotechnical Consultant

Hire the services of an independent, Registered Professional Geotechnical 
Engineer, experienced in soil mechanics and Pile Dynamic Analysis, to 
observe test pile installation as specified herein.  The Contractor's 
Geotechnical Consultant must be independent of the Contractor and have no 
employee of employer relationship, which could constitute a conflict of 
interest.

1.4.2   Production Pile Acceptance Criteria

Safe design capacity for piles is  [_____] KN  [_____] kips .  Drive piles to 
[minimum tip elevation] [a minimum depth of [_____] m  [_____] feet  below 
cut-off elevation], and to such additional depth as required to obtain a 
bearing capacity of not less than  [_____] KN  [_____] kips .  The 
Contractor's Geotechnical Consultant will determine the terminal driving 
criteria based on results of [dynamic pile driving tests at end of drive 
or restrike] [static load tests] [wave equation analysis].

The following formulas can be used in cases where allowable pile loads are 
less than  355 kN  80 kips  (determined using a factor of safety of 3 for 
individual piles and 4 for pile groups) and are presented only as a guide 
to aid in establishing the controlling penetration per blow, which, 
together with the minimum depth of penetration will serve to determine the 
required minimum depth of penetration of each individual pile:

R =    2E ___            For double acting hammers
    S plus 0.1

R =    2WH ___           For single acting hammers
    S plus 0.1
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Where R is the approximate allowable pile load in kips; E equals the 
energy in foot-kips per blow based on an acceptable certified statement 
from the manufacturer of the hammer; W equals the weight of the hammer or 
ram in kips; H equals the height of fall of the hammer of ram in feet; and 
S equals the average inches of penetration per blow for the last three 
blows.  An allowance will be made for reduced penetration caused by shock 
absorption of the cushion or cap blocks.

[ 1.4.3   Lump Sum Payment

**************************************************************************
NOTE:  Use this paragraph for lump-sum contracts, 
consult with Contracting Officer's Technical 
Representative (Geotechnical Branch) on 
applicability of use prior to selection.  This 
paragraph will be typically used when there are 1) 
relatively small quantity of piles, 2) allowable 
pile loading is less than  355 kN  80 kips (, and 3) 
the subsurface conditions are well defined.  Fill in 
Table I as required selecting columns applicable to 
project.  Generally, pile capacity, location, and 
minimum tip elevation are shown on plans.  Test 
piles and load tests are not incorporated on lump 
sum contracts.  Delete this paragraph for unit-price 
contracts.

**************************************************************************

Base bids upon providing the number, size, capacity, and length of piles 
as indicated on the [drawings.][following Table I:

Table 1

[Location] Number Size [Capacity] Length (Tip
to Cut-Off)

[Maximum
Bending
Moment]

[Maximum
Shear Force]

]
Include the cost of all necessary equipment, tools, material, labor, and 
supervision required to:  deliver, handle, install, cut-off,[ place 
concrete infill,] dispose of any cut-offs, and meet the applicable 
contract requirements.  Include mobilization, pre-drilling, and redriving 
heaved piles to the required [depth of penetration] [tip elevation] 
[refusal blow count] as directed by the Contractor's Geotechnical 
Consultant.  If, in redriving, it is found that any pile is not of 
sufficient length to provide the capacity specified, notify the 
Contracting Officer, who reserves the right to increase or decrease the 
total length of piles to be provided and installed by changing the pile 
locations or elevations, requiring the installation of additional piles, 
or directing the omission of piles from the requirements shown and 
specified.  If total number of piles or number of each length vary from 
that specified as the basis for bidding, an adjustment in the contract 
price or time for completion, or both, will be made in accordance with the 
contract documents.  Payment for piles will be based on successfully 
installing piles to both the minimum tip elevation and satisfying the 
acceptance criteria identified herein.  No additional payment will be made 
for:  damaged, rejected, or misplaced piles; withdrawn piles; any portion 
of a pile remaining above the cut-off elevation; backdriving; cutting off 
piles; splicing; build-ups; any cut-off length of piles; or other excesses 
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beyond the assumed pile length indicated for which the Contractor is 
responsible.[  Include payments for vibration monitoring, sound 
monitoring, construction instrumentation and monitoring, and precondition 
construction surveys.]

][ 1.4.4   Unit Price

**************************************************************************
NOTE:  Delete this paragraph for lump-sum contracts.

For NAVFAC PAC projects:  Where there is unit 
pricing for piles, use this paragraph and edit 
applicable attachments from price schedule for 
inclusion in Standard Form 1442, "Solicitation, 
Offer and Award" and "Schedule of Bid Items."

For NAVFAC Southeast projects, where there is a need 
for unit pricing of piles, include this paragraph.  
Refer to NAVFAC SE Instruction 00010, "Instructions 
for Preparing Basis of Bid Statement With 
Unit-Priced Items," for method of specifying unit 
price bid items.

**************************************************************************

For unit price bid, see SF 1442, "Solicitation, Offer and Award" and 
"Schedule of Bid Items."

**************************************************************************
NOTE:  For NAVFAC LANT projects, use the following 
paragraph for measurement and payment and subsequent 
sub-parts.

**************************************************************************

Requirements of FAR 52.211-18 Variation in Estimated Quantity do not apply 
to payment for piling.  Each pile and test pile acceptably provided will 
be paid for at the bid unit price per unit length, which will include 
items incidental to furnishing and driving the piles including 
mobilization and demobilization, [concrete infill,][, jetting][, 
predrilling][, probing], redriving uplifted piles, [an additional  1.5 m  5 
feet  in furnished length for any test pile not driven beyond estimated 
pile length,] and cutting off piles at the cut-off elevation.[  Include 
the cost for additional length for the test piles in the total unit price 
cost for the job.]  Payment will be made for production[ and test piles] 
at the bid unit price for the length of pile, from tip to final cut-off, 
actually provided, excluding buildups and splices directed by the 
Contracting Officer to be made.  If the actual cumulative pile length 
driven (tip to cut-off) vary more than 25 percent from the total pile 
length specified as a basis for bidding, at the direction of the 
Contracting Officer, the unit price per unit length will be adjusted in 
accordance with provisions of FAR 52.236-2 Differing Site Conditions.[  
Payments will be made per each at the respective bid unit price for pile 
cut-offs, pile build-ups, pile loads tests and pile splices.]

] [ 1.5   PAYMENT

**************************************************************************
NOTE:  Delete this paragraph for lump-sum contracts.

If Section 01 20 00  PRICE AND PAYMENT PROCEDURES is 
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included in the project specifications, this 
paragraph title (UNIT PRICES) should be deleted from 
this section and the remaining appropriately edited 
subparagraphs below should be inserted into Section 
01 20 00  PRICE AND PAYMENT PROCEDURES.

**************************************************************************

1.5.1   Furnishing and Delivering Steel Pipe Piles

1.5.1.1   Payment

Payment will be made for costs associated with furnishing and delivering 
the required lengths of permanent steel pipe piles, which includes costs 
of furnishing and delivering piles to the work site.  No payment will be 
made for the driving head or lengths of piles exceeding required lengths.  
No payment will be made for piles damaged during delivery, storage, or 
handling to the extent that they are rendered unsuitable for the work, in 
the opinion of the Contracting Officer.

1.5.1.2   Measurement

Furnishing and delivering permanent steel pipe piles will be measured for 
payment by the linear  meter  foot  of piles required below the cut-off 
elevation as [determined by the Contracting Officer and furnished to the 
Contractor] [indicated].

1.5.1.3   Unit of Measure

Linear  meter  foot .

1.5.2   Driving Steel Pipe Piles

1.5.2.1   Payment

Payment will be made for costs associated with driving permanent steel 
pipe piles, which includes costs of handling, driving, [and splicing of 
piles,] [performing dynamic testing, interpreting data and submitting 
reports,] [placing concrete infill] measuring heave, redriving heaved 
piles, removal of [build-ups ]driving heads or cutting off piles at the 
cut-off elevation and removing from the work site, compiling and 
submitting pile driving records, backfilling voids around piles, and any 
other items incidental to driving piles to the required elevation.

1.5.2.2   Measurement

Permanent steel pipe piles will be measured for payment for driving on the 
basis of lengths, to the nearest hundredth (tenth) of a linear  meter  foot , 
along the axis of each pile acceptably in place below the cut-off 
elevation shown.

1.5.2.3   Unit of Measure

Linear  meter  foot .

1.5.3   Pulled Steel Pipe Piles

1.5.3.1   Payment

Payment will be made for costs associated with piles pulled at the 
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direction of the Contracting Officer and found to be undamaged.  The cost 
of furnishing and delivering pulled and undamaged piles will be paid for 
at the applicable contract unit price for payment item "Furnishing and 
Delivering Steel pipe Piles".  The cost of driving pulled and undamaged 
piles will be paid for at the applicable contract unit price for payment 
item "Driving Steel pipe Piles".  The cost of pulling undamaged piles will 
be paid for at twice the applicable contract unit price for payment item 
"Driving Steel pipe Piles", which includes backfilling any remaining 
void.  The cost of redriving pulled and undamaged piles will be paid for 
at the applicable contract unit price for payment item "Driving Steel pipe 
Piles".  No payment will be made for furnishing, delivering, driving, 
pulling, and disposing of piles, including pile driving points, pulled and 
found to be damaged and backfilling voids.  New piles replacing damaged 
piles will be paid for at the applicable contract unit price for payment 
items "Furnishing and Delivering Steel pipe Piles" and "Driving Steel pipe 
Piles".

1.5.3.2   Measurement

Furnishing and delivering pulled and undamaged permanent steel pipe piles 
will be measured for payment as specified in paragraph PAYMENT, 
subparagraph FURNISHING AND DELIVERING STEEL PIPE PILES.  Pulling 
undamaged steel pipe piles will be measured for payment as specified in 
paragraph PAYMENT, subparagraph DRIVING STEEL PIPE PILES.  Redriving 
pulled undamaged steel pipe piles will be measured for payment as 
specified in paragraph PAYMENT, subparagraph DRIVING STEEL PIPE PILES.  
New piles replacing damaged piles will be measured for payment as 
specified in paragraph PAYMENT, subparagraphs FURNISHING AND DELIVERING 
STEEL PIPE PILES and DRIVING STEEL PIPE PILES.

1.5.3.3   Unit of Measure

Linear  meter  foot .

[ 1.5.4   Steel Pipe Pile Driving Tests

1.5.4.1   Payment

Payment will be made for costs associated with furnishing, delivering, 
driving, pulling, and disposing of driven test piles, [including [pile 
driving points][ and ][splices]]; conducting pile driving tests; 
backfilling voids around piles; compiling pile driving test records[; 
performing dynamic testing; interpreting data; and submitting reports].

1.5.4.2   Measurement

Steel pipe pile driving tests will be measured for payment on the basis of 
the applicable contract unit price per pile driving test.

1.5.4.3   Unit of Measure

Each.

][ 1.5.5   Steel Pipe Piles for Load Tests

1.5.5.1   Payment

Payment will be made for costs associated with furnishing, delivering, 
driving, pulling, and disposing of load test piles[ including [pile 
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driving points][ and ][splices]]; backfilling voids around piles; 
compiling pile driving records[; furnishing, fabricating, and mounting of 
strain rods and protective assembly][; furnishing, fabricating, and 
mounting of inclinometer and inclinometer protective assembly][; 
performing dynamic testing; interpreting data; and submitting reports].  
No additional payment will be made for load test piles incorporated in the 
permanent work other than as provided.

1.5.5.2   Measurement

Steel pipe piles for load tests will be measured for payment on the basis 
of the applicable contract unit price per load test pile.

1.5.5.3   Unit of Measure

Each.

][ 1.5.6   Steel Pipe Pile Static Axial Compressive Load Tests

1.5.6.1   Payment

Payment will be made for costs associated with steel pipe pile static 
axial compressive load tests in accordance with ASTM D1143/D1143M , 
including material and labor for fabricating and furnishing load frames; 
calibrating load cells and hydraulic jacks; furnishing specified test 
equipment; installing strain rods; placing and removing test loads and 
test equipment; recording, reducing, and submitting test data; and 
compiling and submitting pile load test reports.  No payment will be made 
for rejected pile static axial compressive load tests.

1.5.6.2   Measurement

Steel pipe pile static axial compressive load tests will be measured for 
payment on the basis of the applicable contract unit price per load test.

1.5.6.3   Unit of Measure

Each.

][ 1.5.7   Steel Pipe Pile Static Tensile Load Tests

1.5.7.1   Payment

Payment will be made for costs associated with steel pipe pile static 
tensile load tests in accordance with ASTM D3689, including material and 
labor for fabricating and furnishing load frames; calibrating load cells 
and hydraulic jacks; furnishing specified test equipment; installing 
strain rods; placing and removing test loads and test equipment; 
recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  No payment will be made for rejected 
pile static tensile load tests.

1.5.7.2   Measurement

Steel pipe pile tensile load tests will be measured for payment on the 
basis of the applicable contract unit price per number of tensile load 
test.
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1.5.7.3   Unit of Measure

Each.

][ 1.5.8   Steel Pipe Pile Lateral Load Tests

1.5.8.1   Payment

Payment will be made for costs associated with steel pipe pile lateral 
load tests in accordance with ASTM D3966/D3966M , including material and 
labor for fabricating and furnishing load frames; calibrating load cells 
and hydraulic jacks; furnishing specified test equipment; installing 
inclinometers; placing and removing test loads and test equipment; 
recording, reducing, and submitting test data; and compiling and 
submitting pile load test reports.  No payment will be made for rejected 
pile lateral load tests.

1.5.8.2   Measurement

Steel pipe pile lateral load tests will be measured for payment on the 
basis of the applicable contract unit price per lateral load test.

1.5.8.3   Unit of Measure

Each.

][ 1.5.9   Pulled Load Test Steel Pipe Piles

1.5.9.1   Payment

Payment will be made for costs associated with load test steel pipe piles 
pulled prior to load testing at the direction of the Contracting Officer 
and found to be undamaged.  The cost of furnishing, delivering, driving, 
and pulling undamaged load test piles will be paid for at the applicable 
contract unit price for payment item "Steel pipe Piles for Load Tests".  
The cost of pulling undamaged load test piles the second time after 
redriving and testing will be paid for at twice the applicable contract 
unit price for payment item "Driving Steel pipe Piles".  The cost of 
redriving pulled undamaged load test piles will be paid for at the 
applicable contract unit price for payment item "Driving Steel pipe 
Piles".  No payment will be made for furnishing, delivering, driving, 
pulling, and disposing of load test piles pulled at the direction of the 
Contracting Officer and found to be damaged.  New load test piles 
replacing damaged piles will be paid for at the applicable contract unit 
price for payment item "Steel pipe Piles for Load Tests".

1.5.9.2   Measurement

Pulled undamaged load test steel pipe piles will be measured for payment 
as specified in paragraph PAYMENT, subparagraph STEEL PIPE PILES FOR LOAD 
TESTS.  Pulling undamaged load test steel pipe piles the second time after 
redriving and testing will be measured for payment as specified in 
paragraph PAYMENT, subparagraph DRIVING STEEL PIPE PILES.  Redriving 
pulled undamaged steel pipe piles will be measured for payment as 
specified in paragraph PAYMENT, subparagraph DRIVING STEEL PIPE PILES.  
New load test steel pipe piles replacing damaged piles will be measured 
for payment as specified in paragraph PAYMENT, subparagraph STEEL PIPE 
PILES FOR LOAD TESTS.
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1.5.9.3   Unit of Measure

As specified in paragraph PAYMENT, subparagraphs DRIVING STEEL PIPE PILES 
and STEEL PIPE PILES FOR LOAD TESTS, respectfully.

][ 1.5.10   Pile Driving Shoes

1.5.10.1   Payment

Payment will be made for costs associated with pile driving shoes, 
including furnishing, delivering, and installing.

1.5.10.2   Measurement

Pile driving shoes will be measured for payment on the basis of the number 
of pile driving shoes required.

1.5.10.3   Unit of Measure

Each.

][ 1.5.11   Steel Pipe Pile Splices

1.5.11.1   Payment

Payment will be made for costs associated with steel pipe pile splices, 
including all plant, labor, and material required to make the splice.

1.5.11.2   Measurement

Steel pipe pile splices will be measured for payment on the basis of the 
applicable contract unit price per pile splice.

1.5.11.3   Unit of Measure

Each.

][ 1.5.12   Vibration Monitoring

1.5.12.1   Payment

Payment will be made for costs associated with vibration monitoring.

1.5.12.2   Measurement

Vibration monitoring will be measured for payment on the basis of the 
applicable contract unit price per vibration monitoring point.

1.5.12.3   Unit of Measure

Each.

][ 1.5.13   Sound Monitoring

1.5.13.1   Payment

Payment will be made for costs associated with sound monitoring.
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1.5.13.2   Measurement

Sound monitoring will be measured for payment on the basis of the 
applicable contract unit price per vibration monitoring point.

1.5.13.3   Unit of Measure

Each.

][ 1.5.14   Preconstruction Condition Survey

1.5.14.1   Payment

Payment will be made for costs associated with preconstruction condition 
surveys.

1.5.14.2   Measurement

Preconstruction condition survey will be measured for payment on the basis 
of the applicable contract unit price per structure to be surveyed.

1.5.14.3   Unit of Measure

Each.

][ 1.5.15   Construction Instrumentation and Monitoring

1.5.15.1   Payment

Payment will be made for costs associated with construction 
instrumentation and monitoring.

1.5.15.2   Measurement

Construction instrumentation and monitoring will be measured as a single 
pay item.

1.5.15.3   Unit of Measure

One.

] ] 1.6   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00  SUBMITTAL PROCEDURES and edit 
the following list, and corresponding submittal 
items in the text, to reflect only the submittals 
required for the project.  The Guide Specification 
technical editors have classified those items that 
require Government approval, due to their complexity 
or criticality, with a "G."  Generally, other 
submittal items can be reviewed by the Contractor's 
Quality Control System.  Only add a "G" to an item 
if the submittal is sufficiently important or 
complex in context of the project.

For Army projects, fill in the empty brackets 
following the "G" classification, with a code of up 
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to three characters to indicate the approving 
authority.  Codes for Army projects using the 
Resident Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy 
and Air Force projects.

The "S" classification indicates submittals required 
as proof of compliance for sustainability Guiding 
Principles Validation or Third Party Certification 
and as described in Section 01 33 00  SUBMITTAL 
PROCEDURES.

**************************************************************************

Government approval is required for submittals with a "G" or "S" 
classification.   Submittals not having a "G" or "S" classification are for 
Contractor Quality Control approval.   Submittals not having a "G" or "S" 
classification are for information only.  When used, a code following the 
"G" classification identifies the office that will review the submittal 
for the Government.   Submit the following in accordance with Section 
01 33 00  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Installation Procedures ; G, [_____]

Contractor's Geotechnical Consultant  Qualification; G, [_____]

Testing Agency Qualifications ; G, [_____]

[ Wave Equation Analysis ; G, [_____]

][ Instrumentation and Monitoring Program Reports ; G, [_____]

] SD-02 Shop Drawings

Piles ; G, [_____]

Pile Splices ; G, [_____]

Pile Placement ; G, [_____]

As-Driven Survey ; G, [_____]

Pile Load Test ; G, [_____]

Pile Shoes ; G, [_____]

SD-03 Product Data

Pile Driving Equipment ; G, [_____]

Delivery, Storage, and Handling ; G, [_____]

Pile Test ; G, [_____]
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Fusion-Bonded Epoxy Coating ; G, [_____]

SD-05 Design Data

Quantities List ; G, [_____]

Procedure for Insufficient Pile Length ; G, [_____]

[ Concrete Mix Design ; G, [_____]

] SD-06 Test Reports

[ Test Piles ; G, [_____]

][ Load Tests ; G, [_____]

][ Dynamic Pile Analysis ; G, [_____]

][ Aggregates ; G, [_____]

][ Silica Fume ; G, [_____]

][ Concrete Compressive Strength ; G, [_____]

] SD-07 Certificates

Fusion-Bonded Epoxy Coating ; G, [_____]

Pile Shoes ; G, [_____]

Pile Splices ; G, [_____]

Welder Certification ; G, [_____]

Steel Plant Certification ; G, [_____]

[ Aggregates ; G, [_____]

][ Admixtures ; G, [_____]

][ Cement; G, [_____]

][ Fly Ash and Pozzolans ; G, [_____]

] SD-11 Closeout Submittals

Pile Records ; G, [_____]

1.7   DELIVERY, STORAGE, AND HANDLING

Conform all delivery, storage, and handling of materials to the 
requirements specified herein.  Develop and submit plans for the delivery, 
storage, and handling of piles.  Submit plans at least 30 calendar days 
prior to delivery of piles to the job site.

1.7.1   Delivery and Storage

Stack piles during delivery and storage so that each pile is maintained in 
a straight position and is supported every  3 meters  10 feet  or less along 
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its length (ends inclusive).  Do not stack piles more than  1.5 meters  5 
feet  high.

1.7.2   Handling

Lift piles to ensure that the maximum permissible curvature is not 
exceeded.  Holes may be burned above the cutoff length for lifting piles 
into the leads.  If there is evidence of pile damage during driving due to 
the holes, Contracting Officer may forbid the burning of holes.  Do not 
damage piles when dragging piles across the ground or barge deck.

Inspect piles for excessive curvature and for damage before transporting 
them from the storage area to the driving area and immediately prior to 
placement in the driving leads.  Measure curvature in the pile with the 
pile laying on a flat surface and is the distance between the pile at the 
mid-length of the pile and the flat surface.  Straightness of the sections 
of steel pipe piles must conform to AWS D1.5M/D1.5 , Section 5.5.1.1.  
Piles having excessive curvature will be rejected.

1.7.3   Damaged Piles

Inspect each pile for straightness and structural damage before 
transporting them to the project site and immediately prior to placement 
in the driving leads.  Bring any damage to the attention of the 
Contracting Officer.  Piles which are damaged during delivery, storage, or 
handling to the extent they are rendered unsuitable for the work, in the 
opinion of the Contracting Officer, will be rejected and removed from the 
project site, or may be repaired, if approved, at no cost to the 
Government.

Any pile damaged by reason of internal defects or by improper driving may 
be corrected by one of the following methods approved by the Engineer for 
the pile in question:

a.  The pile is withdrawn, if practicable, and replaced by a new and, if 
necessary, longer pile.

b.  One or more replacement piles are driven adjacent to the defective 
pile.

c.  A Pile Dynamic Analysis and low integrity testing must be performed by 
the Contractor's Geotechnical Consultant to assess the structural 
integrity of the driven pile(s).

A pile driven below the specified butt elevation may be corrected by one 
of the following methods approved by the Engineer:

a.  The pile is spliced (if approved).

b.  A sufficient portion of the footing is extended down to properly embed 
the pile.

A pile driven out of its proper location or out of plumb as approved by 
the Engineer, may be corrected by one of the following methods approved by 
the engineer:

a.  One or more replacement piles are driven next to the pile in question.

b.  As directed by the structural engineer.
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1.8   QUALITY CONTROL

1.8.1   Piles

Prepare and submit shop drawings for piles .  Indicate placement of piles.  
Indicate location of special embedded or attached lifting devices, 
employment of pick-up points, support points other than pick-up points, 
and any other methods of pick-up.  Perform quality control testing of the 
concrete infill in accordance with Section 03 30 00  CAST-IN-PLACE CONCRETE 
and 31 62 13.13  CAST-IN-PLACE CONCRETE PILES.

1.8.2   Quality Control Procedures

Submit the pile manufacturer's quality control procedures.

1.8.3   Installation Procedures

a.  Submit information on the type of equipment proposed to be used, 
proposed methods of operation, pile driving plan including proposed 
sequence of driving, and details of all pile driving equipment and 
accessories.  Submit descriptions of pile driving equipment , including 
hammers, power packs, driving helmets, hammer cushions, pile cushions, 
leads, extractors, jetting equipment, and preboring equipment at least 
30 days prior to commencement of work.

[ b.  Provide details of pile driving equipment and a Wave Equation Analysis  
of pile drivability for selection of the hammer along with a statement 
of driving procedures.  Provide instructions and procedures on how the 
Contractor will perform[ Dynamic Pile Testing], Inspection and 
Monitoring of piles during installation and testing The Wave Equation 
Analysis is to be completed by the Contractor's Geotechnical 
Consultant for each test pile location where different subsurface 
conditions exist and is to include the following information 
pertaining to the proposed pile driving equipment:

(1)  Complete Pile and Driving Equipment Data Form, (which can be 
downloaded at: 
https://www.wbdg.org/dod/ufgs/ufgs-forms-graphics-tables ) for 
each proposed pile hammer and pile type combination.

(2)  Copies of computer input and output sheets and graphs showing 
soil resistance versus blow count as well as maximum tension and 
compression stresses versus blow count.  Analysis must be run at 
the estimated tip elevation as well as other required elevations 
to define maximum stress levels in the pile during driving.

c.  Provide detailed procedures for conducting the dynamic pile load test 
and equipment to be used for conducting the load test.  The detailed 
description must explain how specific information of pile performance 
will be evaluated.

] [ 1.8.4   Pile Load Test  Supporting Data

Submit test set-up and procedures.  Submit Jack calibration records, a 
testing arrangement description and diagram, and the proposed loading 
sequence.
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] PART 2   PRODUCTS

2.1   PILE REQUIREMENTS

**************************************************************************
NOTE:  Delete sentence in brackets when test piles 
are not required.  Government requires the 
Contractor to employ a Geotechnical Consultant to 
determine the calculated tip elevation and provide 
oversight of piling installation and testing.

**************************************************************************

[Order test piles  [3] [_____] meters  [10] [_____] feet  longer in length 
than production piles.[  Drive the additional test pile length only when 
based upon the recommendation of the Contractor's Geotechnical Consultant 
and approved by the Contracting Officer.]  The [Contractor's Geotechnical 
Consultant ][Contracting Officer ]will use test pile data to determine 
"calculated" pile tip elevation and necessary driving resistance.  This 
information will be given to the Contractor no later than 7 days from 
receipt of complete test data.  Use this list as the basis for ordering 
the piles.  Do not order piles until list is provided by the[ Contractor's 
Geotechnical Consultant][ Contracting Officer].][  Provide test piles  
[1.5] [_____] meter  [5] [_____] feet  longer than the bid length.]

2.2   MATERIALS

2.2.1   Steel Pipe Piles

**************************************************************************
NOTE:  Base selection of material on a comprehensive 
study of strength, cost, and corrosion resistance 
requirements.

ASTM A36/A36M and ASTM A572/A572M steels have the 
same corrosion resistance; ASTM A572/A572M can be 
obtained in yield strengths of  350 MPa through 448 
MPa 42 ksi through 65 ksi ; however,  350 MPa  50 ksi  
is the most available grade.  ASTM A588/A588M has 
twice the atmospheric resistance of ASTM A36/A36M 
steel with 20 percent copper added.

1.  Marine environment:  Evaluate steel section 
piles exposed to seawater on the basis of 
application, location, degree of exposure, type of 
structure, and required service life.  Where 
additional service life in the splash zone is 
required over that provided by conventional steel 
grades, ASTM A690/A690M or ASTM A588/A588M may be 
considered.  ASTM A690/A690M steel  350 MPa  50 ksi  
(yield strength) has two to three times greater 
resistance to seawater splash zone corrosion than 
ordinary ASTM A36/A36M steel.

2.  Seawater protection:  To obtain reasonably long 
life for a structure immersed in seawater, provide 
steel piles with coatings, cathodic protection, or 
concrete encasement.  Choice of protection is 
ultimately based on economics; usually, more than 
one type of protection will be used on a structure 
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for most economical, adequate protection.  The 
following criteria applies:

a.  The use of coating systems for protection, such 
as coal tar epoxy, is usually low in initial cost 
but may require relatively frequent maintenance; 
also, it is extremely difficult to renew in the 
tidal zone between mean tide and low tide.

b.  Cathodic protection is low in initial cost and 
low in maintenance.  It can be of value only where 
the piles are continually wet, as in the submerged 
zone.

c.  Concrete encasement or metal jacketing is 
relatively expensive in initial cost but requires no 
maintenance if properly constructed.  When concrete 
encasement is to be continuously submerged in water 
with low resistivity, it must (1) extend below the 
mudline, or (2) be coated to electrochemically 
insulate the concrete from the steel.

Use high-strength steel only when design analyses 
show that the use is the most economical solution or 
to increase the design life if approved by the 
Contractor's Geotechnical Consultant.

ASTM A27/A27M cast steel is used for some 
commercially available pile points.

**************************************************************************

ASTM A252, [Grade 3] [_____].  Provide test piles identical to those used 
elsewhere in the project.  Provide steel  pipe piles of the shape, size 
and sections shown in the drawings.  Pipe piles may be either seamless 
pipe or full penetration welded with straight or spiral seams.  Weld pipe 
in a manner that welding will not crack or fail when the pile is subjected 
to its intended use, including during installation.  Test the weld seam of 
each length of pipe for acceptance by ultrasonic testing in accordance 
with the provisions for Nondestructive Electric Test of Weld Seam of 
ASTM A53/A53M.

2.2.2   Pile Splices

Submit detail drawings of shop and field pile splices prior to 
fabrication.  Provide ASTM A148/A148M  Grade 90-60 proprietary pile splicer 
sleeves or provide ASTM A109/A109M  or ASTM A36/A36M backing rings to 
prevent weld blow out during weld process.  Submit procedure for 
insufficient pile length .

2.2.3   Pile Shoes

**************************************************************************
NOTE:  Outside flange open end cutting shoe may be 
allowed based on specific project needs such as 
drilling inside the pipe pile or rock socketing 
etc.  Maximum friction may not be mobilized when 
using outside flange cutting shoe.  Closed end 
cutting shoe may also be used based on project needs 
such as pipe pile closure, breaking through 
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difficult driving conditions, etc.
**************************************************************************

Submit details about pile shoes used, if any.  ASTM A148/A148M  Grade 
90/60  for cast steel cutting shoe.  Submit Certificates of compliance 
certifying that materials meet the requirements specified herein.  Provide 
[inside flange open end] [_____] cutting shoe on all pipe piles.  Perform 
all welding in accordance with the requirements for pile splices.

2.2.4   Pile Caps and Pile Inserts

Provide ASTM A572/A572M  Grade 50 [_____] plates for pile caps and pile 
inserts.  Pile caps must conform to details shown.

2.2.5   Fabrication

Conform to the requirements shown and as specified herein and in Section 
05 50 13  MISCELLANEOUS METAL FABRICATIONS.  Submit steel plant 
certification .

2.2.5.1   Pile Splices

**************************************************************************
NOTE:  Splices are generally not permitted where 
required lengths are available in one piece or the 
pile is designed for a moment connection.  Where 
splices are permitted, show details of the splice.

**************************************************************************

Perform all welding in accordance with the requirements for shield metal 
arc welding of AWS D1.1/D1.1M .  Submit welding procedure for shop splices 
and verification of welder certification  and qualifications.  Make no more 
than [one] [_____] field splice per [_____] [ 25 m  80 feet ] of pile, unless 
directed by the Contracting Officer.  Show all shop splices on fabrication 
drawings.

Only use welders qualified by tests prescribed by AWS D1.1/D1.1M .

Splice sections of pipe with an approved full penetration butt or single 
bevel-groove weld.  Both pipe ends must be square cut and seated to bear.  
Use an approved jig or alignment device during welding to maintain the 
required straightness of pipe.  Minimize field splices  or eliminate if 
possible.[  No splices will be allowed in the top  [7.6] [_____] meters  
[25] [_____] feet  of pile to eliminate coating vulnerability.]  For 
splices made during pile installation, rigid frame pile leads may be used 
as a jig in a manner approved by the Contracting Officer.

See paragraph FIELD QUALITY CONTROL for requirements.

2.2.5.2   Pile Caps

Ground the top of piles sufficiently smooth to provide a good welding 
surface for structural-shape pile caps.

[ 2.2.5.3   Fusion-Bonded Epoxy Coating

Pipe piles [_____] must have fusion-bonded epoxy coating applied from the 
cutoff elevation to [ 4 meters  14-feet  below mean low water] [_____].  
Coating of steel surfaces with an electrostatically applied fusion-bonded 
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epoxy must be in accordance with ASTM A972/A972M .  Submit supporting 
product data and details for fusion-bonded expoxy coating.

] 2.2.6   Concrete Infill

Conform to the requirements as identified in the Sections 03 30 00  
CAST-IN-PLACE CONCRETE and 31 62 13.13  CAST-IN-PLACE CONCRETE PILES.  
Submit a concrete mix design  at least 30 calendar days before concrete is 
placed, for each type of concrete used for the piles.  Provide material 
certifications and test data for aggregates , silica fume , admixtures , 
cement , fly ash and pozzolans .  Submit concrete compressive strength  test 
results.

2.3   PILE DRIVING EQUIPMENT

Select the proposed pile driving equipment, including hammers and other 
required items, and submit complete descriptions of the proposed equipment 
in accordance with paragraph SUBMITTALS.  Final approval of the proposed 
equipment is subject to the satisfactory completion and approval of pile 
tests.  Submit pile test  plan at least 30 calendar days prior to 
installing any test piles.  Approval of the plan will not relieve the 
Contractor of the responsibility for structural and operational adequacies 
of the testing system.  Changes in the selected pile driving equipment 
will not be allowed after the equipment has been approved except as 
directed.  No additional contract time will be allowed for Contractor 
proposed changes in the equipment.

2.3.1   Pile Driving Hammers

**************************************************************************
NOTE:  When specifying the minimum driving energy, 
make an allowance for reduced penetration caused by 
shock absorption of pile helmets.  Enter the 
appropriate minimum allowable driving energy for the 
project.  Minimum allowable driving energy may be 
not less than the following:

Design Bearing Pile Capacity 
for Single Pile  (Kilonewton)  
(Kips)

Minimum Rated Hammer Driving 
Energy  (Joules)  (Foot-Pounds)

Up to  534  120 20,350  15,000

Up to  534  120 25,750  19,000

The minimum and maximum hammer energies required may 
be determined from experience on other jobs or by a 
series of wave equation analyses.

**************************************************************************

Provide impact or vibratory type pile driving hammers.

2.3.1.1   Impact Hammers

Provide air, hydraulic or diesel-powered impact pile hammers of the 
single-acting, double-acting, or differential-acting type.[  The size or 
capacity of hammers must be as recommended by the hammer manufacturer for 
the total pile  mass  weight  and the character of the soil formation to be 
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penetrated.][  The rated driving energy of hammers is limited to a minimum 
of  [20,350] [25,750] joules  [15,000] [19,000] foot-pounds .][  Hammers must 
be capable of[, and so demonstrated during the development of refusal 
criteria,] hard driving in excess of 20 blows per  25 mm  one inch .]  
Provide boiler, compressor, or engine capacity sufficient to operate 
hammers continuously at the full rated speed.  Provide hammers with a gage 
to monitor hammer bounce chamber pressure for diesel hammers or pressure 
at the hammer for air hammers.  This gage must be operational during the 
driving of piles and be mounted in an accessible location for monitoring 
by the Contractor and the Contracting Officer.[  Provide two spare 
operational bounce chamber read out units on site.][  Provide bounce 
chamber pressure gage correction tables and charts for the type and length 
of hose to be used with the pressure gage to the Contracting Officer.][  
Equip hydraulic hammers with a system for measurement of ram energy.  The 
system must be in good working order and the results easily and 
immediately available to the Engineer.  Install an energy monitor on the 
hydraulic hammers and record readings every  250 mm  10 inches  of pile 
installation.]  Use wave equation analysis to verify that the hammer will 
develop stresses within acceptable limits in the piles.  Position a pile 
cap or drive cap between the pile and hammer.  Place hammer cushion or cap 
block between ram and the pile cap or drive cap.  Hammer cushion or cap 
block must have consistent elastic properties, minimize energy absorption, 
and transmit hammer energy uniformly and consistently during the entire 
driving period.[  Do not use a pile cushion block.]  In accordance with 
paragraph SUBMITTALS, submit the following information for each impact 
hammer proposed:

a.  Make and model.

b.  Ram  mass (kilograms)  weight (pounds) .

c.  Anvil  mass (kilograms)  weight (pounds) .

d.  Rated stroke  millimeters  inches .

e.  Rated energy range  joules  foot-pounds .

f.  Rated speed (blows per minute).

g.  Air pressure, hammer, and boiler [and] [or] compressor  MPa psi .

[ h.  Rated bounce chamber pressure curves or charts, including pressure 
correction chart for type and length of hose used with  pressure gage 
bar  pounds per square inch .

] i.  Pile driving cap, make, and  mass (kilograms)  weight (pounds) .

j.  Cushion block dimensions and material type.

k.  Power pack description.

[ 2.3.1.2   Vibratory Hammers

[The use of vibratory hammers is dependent upon satisfactory driving and 
load testing of piles.][  Final approval of the proposed hammer and other 
driving equipment is subject to the satisfactory completion and approval 
of the pile tests.][  The size or capacity of hammers must be as 
recommended by the hammer manufacturer for the total pile  mass  weight  and 
the character of the soil formation to be penetrated.]  The hammer must 
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provide for maintaining a rigid connection between the hammer and the 
pile.  In accordance with paragraph SUBMITTALS, submit the following 
information for each vibratory hammer proposed:

a.  Make and model.

b.  Eccentric moment  (newton-meters)  (inch-pounds) .

c.  Dynamic force  (kilonewtons)  (tons) .

d.  Steady state frequency or frequency range (cycles per minute).

e.  Vibrating  mass (kilonewtons)  weight (pounds) .

f.  Amplitude  (millimeters)  (inches) .

g.  Maximum pull capacity  (metric tons)  (tons) .

h.  Non-vibrating mass  (kilonewtons)  weight (pounds) .

i.  Power pack description.

] 2.3.2   Pile Driving Leads

**************************************************************************
NOTE:  Suspended leads should not be used on jobs 
where accurate pile placement and alignment are 
required.

Vibratory hammers are typically operated free 
hanging without leads unless accurate placement and 
alignment of the piles are required.

**************************************************************************

Support and guide hammers with fixed extended leads or fixed underhung 
leads.[  For driving battered piles, support and guide impact hammers with 
three-axis, fixed-extended leads capable of 1 H and 2-1/2 V before and 
after batter and 1 H on 6 V side batter, with 30-degree rotation each side 
of an axis running along the center line of rotation of the crane through 
the center line of the leads.]  Provide two intermediate supports for the 
pile in the leads to reduce the unbraced length of the pile during driving 
and pulling.

2.3.3   Pile Extractors

Pile extractors may be vibratory or impact pile driving hammers.  Impact 
hammers are required for pulling piles not extractable with vibratory 
hammers.

[ 2.3.4   Jetting Equipment

**************************************************************************
NOTE:  Do not use jetting on piles carrying 
significant tension loads, lateral loads, or 
compression loads developed predominantly from skin 
friction.

**************************************************************************

Provide jetting equipment with not less than two removable or fixed jets 
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of the water or combination air-water type.  Design water jets so that the 
discharge volume and pressure are sufficient to freely erode the material 
immediately under and adjacent to piles without resulting in pile drift.  
Submit jetting equipment including plant description, volume of water and 
pressure, and size and length of hoses and pipes in accordance with 
paragraph SUBMITTALS.

] PART 3   EXECUTION

3.1   PRELIMINARY WORK

3.1.1   Wave Equation Analysis of Pile Drivability

a.  Prior to driving any pile, submit a pile Wave Equation Analysis, 
performed by Contractor's Geotechnical Consultant, for each size pile 
and distinct subsurface profile condition.  These analyses must take 
into account the proposed hammer assembly, pile cap block and cushion 
characteristics, the pile properties and estimated lengths and the 
soil properties anticipated to be encountered throughout the installed 
pile length based on static capacity analysis with consideration of 
driving gain/loss factors.  Only one specific model of pile hammer may 
be used for each pile type and capacity.

b.  Demonstrate using the Wave Equation Analysis that the piles will not 
be damaged during driving, indicate that the driving stresses will be 
maintained within the limits below and indicate the blow count 
necessary to achieve the required ultimate static pile capacities.

Allowable Driving Stresses

      Steel Piles

Compression  -  0.9 fy
Tension      -  0.9 fy

Where fy is yield strength of steel

c.  Perform a refined Wave Equation Analysis upon completion of the 
dynamic and static testing programs outlined in this specification 
section, taking into consideration the evaluated capacities, gain/loss 
factors and recommended production pile lengths.[  Develop production 
pile driving criteria based on the results of the refined Wave 
Equation Evaluations.]

d.  All pile driving equipment provided by the Contractor will be subject 
to the approval of the Contractor's Geotechnical Consultant.  Complete 
the attached pile and driving equipment data form, including hammer 
information, in full as part of the submittal of the results of the 
Wave Equation Analyses.

e.  Pay for the cost of performing the Wave Equation Analyses and include 
in the base bid.

3.1.2   Order List

Submit to the Contracting Officer for approval, an itemized quantities list
 for piles prior to placing the order with the supplier.  Indicate the 
pile lengths required at each location as shown on the plans and the 
corresponding ordered length of each pile in the list.[  Complete load 
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testing and refined wave equation analysis and submit to Government for 
review and approval prior to submission of an order list.]

3.2   INSTALLATION

Inspect piles when delivered and when in the leads immediately before 
driving.  Cut piles at cutoff grade by an approved method.  Where cutoff 
is below existing ground or mudline elevation, complete excavation, 
sheeting, and dewatering before driving pile to driving criteria.

3.2.1   Lengths of Production Piles

The estimated quantities of piles are given for bidding purposes only.  
Drive piles to[ or below "calculated"][ indicated] tip elevation[ to reach 
a driving resistance established by the wave equation analyses (WEAP) in 
accordance with the schedule which the Contractor's Geotechnical 
Consultant will prepare from the test-pile driving data].

3.2.2   Pile Driving Records

**************************************************************************
NOTE:  Omit reference to load test when not required 
in project.  Omit reference to test piles and 
"calculated tip elevation" when test piles are not 
driven.  Where special or unusual soil conditions 
are expected, consultation with the Contracting 
Officer's Technical Representative (Geotechnical 
Branch) regarding special engineering supervision of 
driving, testing, recording and analysis of data for 
project may be useful.

Attach the specifications pile driving log graphic 
(for all pile driving projects) and the pile driving 
equipment data form (for projects using PDA) to the 
end of this specification section.

**************************************************************************

Keep a complete and accurate record of each pile driven.  Indicate the 
pile location, deviations from pile location, cross section shape and 
dimensions, original length, ground elevation, tip elevation, cut-off 
elevations,[ batter alignment,] number of blows required for each  300 mm  
foot  of penetration and number of blows for the last  150 mm  6 inches  
penetration or fraction thereof [as required ]for the "calculated"[ 
driving resistance].  Include in the record the beginning and ending times 
of each operation during driving of pile, type and size of hammer used, 
rate of operation, stroke or equivalent stroke for diesel hammer, type of 
driving helmet, and type and dimension of hammer cushion (capblock) and 
pile cushion used.  Record retap data and unusual occurrences during pile 
driving such as redriving, heaving, weaving, splicing, obstructions,[ 
jetting,] and any driving interruptions.[  Install an energy monitor on 
the hammers and record readings during pile installation.]  A preprinted 
pile driving log for recording pile driving data [and pile driving 
equipment data form], which can be downloaded at: 
https://www.wbdg.org/dod/ufgs/ufgs-forms-graphics-tables .

3.2.3   Pile Placement and Tolerances in Driving

Develop and submit a pile placement plan which shows the installation 
sequence and the methods proposed for controlling the location and 
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alignment of piles.  Submit pile placement  plans at least 30 calendar days 
prior to delivery of piles to the job site.  Complete all foundation 
preparation in the area prior to the placement of piles for driving.  
Accurately place piles in the correct location and alignments, both 
laterally and longitudinally, and to the vertical or batter lines 
indicated.  Establish a permanent base line to provide for inspection of 
pile placement by the Contracting Officer during pile driving operations 
prior to driving production piles and maintain during the installation of 
the production piles.

A final lateral deviation from the correct location at the cutoff 
elevation of not more than  76 mm  3 inches  will be permitted for vertical 
and battered piles.  Manipulation of piles will not be permitted.  A 
variation of not more than  6 mm per 300 mm  0.25 inch per foot  of pile 
length from the vertical for vertical piles nor more than  12 mm per 300 mm  
0.50 inch per foot  of pile length from the required angle for batter piles 
will be permitted.  In addition to complying with the tolerances stated 
herein, the clear distance between the heads of piles and the edges of 
caps may be not less than  150 mm  6 inches .  With prior approval of the 
Contracting Officer, the Contractor may provide additional concrete and 
reinforcement to maintain the required minimum clear distance.  Redesign 
of pile caps or additional work required due to improper location of piles 
is the responsibility of the Contractor.  A vertical deviation of not more 
than  25 mm  one inch  from the correct cutoff elevations shown is 
permitted.  Inspect piles for heave.  Redrive heaved piles to the required 
pile driving criteria.  Maintain the correct relative position of all 
piles by the use of templates or by other approved means.  Piles damaged 
or not located properly or exceeding the maximum limits for lateral and 
vertical deviation, or variation in alignment must be pulled and new piles 
redriven, or provide additional piles, at a location directed at no 
additional cost to the Government.

3.2.3.1   Survey Data

After the driving of each pile group is complete and before superimposed 
concrete is placed, provide the Contracting Officer with an as-driven 
survey showing actual location and top elevation of each pile.  Submit the 
as-driven survey  showing actual location and top elevation of each 
[production pile] [test pile] within [7] [_____] calendar days of 
completing the pile installation.  Do not proceed with placing concrete 
until the Contracting Officer has reviewed the survey and verified the 
safe load for the pile group driven.  Present a survey in such form that 
it gives deviation from plan location in two perpendicular directions and 
elevations of each pile to nearest  13 mm  half inch .  Survey must be 
prepared and certified by a land surveyor licensed in [_____].

3.2.4   Pile Penetration Criteria

The controlling driving resistance for production piles will be determined 
by the Contractor's Geotechnical Consultant.  The required initial driving 
criteria and restrike will be established subsequent to the analysis of 
pile tests as specified in paragraph TEST PILES.

3.2.5   Pile Length Markings

Mark each pile prior to driving with horizontal lines at  305 mm  one foot  
intervals.  Mark the interval number on pile every  1.52 m  5 feet  from pile 
tip.
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3.2.6   Pile Driving

**************************************************************************
NOTE:  Delete bracketed option for foundation 
excavation when not required.  Delete items in 
brackets dealing with tip elevation and driving 
resistance when test piles or load tests are not 
used.  Delete item in brackets regarding predrilling 
or jetting when procedure is not used.  If needed, 
insert maximum hammer energy for no tip resistance.  
This can be determined by comparing tensile stresses 
in pile resulting from a Wave Equation Analysis with 
effective prestress in pile.

**************************************************************************

Notify Contracting Officer 10 days prior to driving of [test] piles [and 
load test].[  Submit records for test piles ][ and ][data for load tests
].[  The Contractor's Geotechnical Consultant will determine the terminal 
driving criteria based on results of [dynamic pile driving tests at the 
end of drive or restrike] [static load tests] [wave equation analysis].][  
Stop foundation excavation at  300 mm  one foot  above foundation grade 
before piles are driven.  Do not drive piles within  30 meter  100 feet  of 
concrete less than 7 days old.  Complete excavation to lines and grades 
shown when pile driving is completed.]  Drive piles to [the terminal 
driving criteria] [or below "calculated"] [indicated tip elevation] [to 
reach a driving resistance established by the [dynamic pile driving tests 
at the end of drive or restrike] [static load tests] [wave equation 
analyses (WEAP)] in accordance with the schedule which the [Contractor's 
Geotechnical Consultant] [Contracting Officer] will prepare from the 
test-pile driving data].  During initial driving and until pile tip has 
penetrated beyond layers of very soft soil [or below bottom of predrilled 
or prejetted holes], use a reduced driving energy of the hammer as 
required to prevent pile damage.  Refusal criteria will be established by 
the Contracting Officer.  If a pile fails to reach ["calculated"] 
[indicated] tip elevation, [or if a pile reaches ["calculated"] tip 
elevation without reaching required driving resistance,] notify 
Contracting Officer and perform corrective measures as directed.  Provide 
hearing protection when noise levels exceed 140 dB.  Do not handle or move 
piles or pile sections in any manner that would result in cracking or 
permanent damage to the concrete or to the grout surrounding the 
prestressing cables.  Piles may be driven without pile guides or leads 
providing a hammer guide frame is used to keep the pile and hammer in 
alignment.

3.2.7   Protection of Piles

**************************************************************************
NOTE:  Delete references to batter piles when not 
applicable to the project.

**************************************************************************

Take care to avoid damage to piles during handling, placing pile in leads, 
and during pile driving operations.  Support piles laterally during 
driving, but allow rotation in leads.[  Where pile or projecting 
reinforcement orientation is essential, take precautionary measures to 
maintain the orientation during driving.][  Take special care in 
supporting battered piles to prevent excessive bending stresses in pile.]  
Maintain axial alignment of pile hammer with that of the pile.  If the 
Contractor elects to use a pile head with projecting strands or mild steel 

SECTION 31 62 16.13  Page 30



reinforcement, prevent direct impact forces from being transmitted through 
the reinforcement, by using a special driving head.

3.2.8   Rejected Piles

Withdraw piles damaged or impaired for use during handling or driving, 
mislocated, or driven out of alignment beyond the maximum tolerance.  
Replace with new piles or cut-off and abandon damaged or impaired piles 
and drive new piles as directed.  Remove excess cut-off from piles and 
unacceptable piles from the work site.  Perform all work in connection 
with withdrawing and removing rejected piles from the site at no 
additional cost to the Government.

3.2.8.1   Obstructions

If a pile encounters an underground obstruction within 5 feet of the 
ground surface of such size as to prevent driving the pile to the required 
driving criteria, the pile must be pulled or cut off at no cost to the 
Government.  If such an obstruction is encountered more than 5 feet below 
the ground surface, the pile must be cut off and paid for as if a 
completed pile.  In either event, a replacement pile must be installed at 
a location indicated by the Contracting Officer and paid for as a 
completed pile.

3.2.8.2   Splicing Piles

**************************************************************************
NOTE:  Splicing of piles normally should not be 
permitted except where extremely long or heavy piles 
are required.  If splices are permitted, drawings 
should indicate splice details.  (See PCI standard 
drawings for typical splice details).

**************************************************************************

[Splicing of piles is not permitted.] [Make splices as indicated.  Splices 
must be capable of developing the full strength of the member in 
compression, tension, shear, and bending.  Submit detail drawings of 
splices and design calculations demonstrating the strength of the splice 
for approval.]

3.2.9   Jetting of Piles

**************************************************************************
NOTE:  Jetting should generally not be permitted for 
piles:

1.  Dependent on side friction in fine-grained low 
permeability soils (high clay or silt content) where 
considerable time is required for the soil to 
reconsolidate around the piles.

2.  Subject to uplift or lateral forces.

3.  Adjacent to existing structures.

4.  In closely spaced clusters unless the load 
capacity is confirmed by test.

**************************************************************************
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Water jets will [not] be permitted.[  Use jetting to assist driving piles 
through strata that cannot be penetrated practicably by use of the hammer 
alone.[  Restrict driving to a static weight while water is being injected 
to prevent inducing tensile stresses in the piles which damage the 
concrete.]  Discontinue jetting and resume hammer driving after the 
penetration of the strata requiring jetting has been accomplished.][  
Discontinue jetting when the pile tip is approximately  1.5 m  5 feet  above 
the [calculated] [indicated] pile tip elevation.  Drive pile the final  1.5 
m 5 feet  of penetration or more to meet the required driving criteria.][  
Take adequate measures for collecting and disposing of runoff water.][  
Jetting method and equipment will be approved by the Contracting Officer 
prior to commencing jetting operation.]  Before starting final driving, 
firmly seat piles in place by application of a number of reduced energy 
hammer blows.[  Employ measures, including use of a silt curtain, to 
contain turbid water created by jetting piles.]

3.2.10   Predrilling of Piles

**************************************************************************
NOTE:  Predrilling should generally not be permitted 
for piles:

1.  Dependent on side friction in fine-grained low 
permeability soils (high clay or silt content) where 
considerable time is required for the soil to 
reconsolidate around the piles.

2.  Subject to uplift or lateral forces.

3.  Located in cohesionless soils.

4.  In closely spaced clusters unless the load 
capacity is confirmed by test.

**************************************************************************

Predrilling to remove soil or other material representing the bulk of the 
volume of the pile to be driven [will [not] be permitted] [will be 
provided].[  The diameter of the hole may not exceed two-thirds the width 
of the pile.][  Predrill only to a depth of [_____]  meters  feet  below 
cut-off elevation prior to setting piles.][  Discontinue drilling when the 
pile tip is approximately  1.5 m  5 feet  above the [calculated] [indicated] 
pile tip elevation.  Drive pile the final  1.5 m  5 feet  of penetration or 
more to meet the required driving criteria.]

3.2.10.1   Heaved Piles

When driving piles in clusters or under conditions of relatively close 
spacing, perform observations to detect heave of adjacent piles.  
Backdrive heaved piles to original to the required [depth of penetration] 
[tip elevation] [refusal blow count] as directed by the Contractor's 
Geotechnical Consultant, after reviewing the heave data, without 
additional cost to the Government.

3.2.10.2   Pulled Piles

Pull and replace piles damaged or impaired for use during driving with new 
piles, or cut off and abandon and drive new piles as directed without 
additional cost to the Government.  The Contracting Officer may require 
that any pile be pulled for inspection.  Redrive piles pulled as directed 
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and found to be in suitable condition at another location as directed. 
Replace piles pulled as directed and found to be damaged with new piles at 
the Contractor's expense.

3.2.10.3   Long Piles

Provide pile driving rig with rigid supports so that leads remain 
accurately aligned.  Where a high degree of accuracy is required, erect 
templates or guide frames at or close to the ground or water surface.

3.2.10.4   Welding

AWS D1.1/D1.1M .  Welding of splices must conform to the requirements of 
Section 05 50 14  STRUCTURAL METAL FABRICATIONS.  Shop and field welding, 
qualification of welding procedures, welders, and welding operators must 
be in accordance with AWS D1.1/D1.1M .

[ 3.2.11   Protection of Existing Structures

**************************************************************************
NOTE:  Include this paragraph only when protection 
of existing structures from pile driving activities 
is required.

Indicate on the drawings all structures and 
facilities for which protection is required.  
Provide a project specific document that details 
design criteria, requirements for preconstruction 
condition surveys, post construction condition 
surveys, geotechnical instrumentation to measure 
ground movements and any other requirements.

Add any additional requirements as necessary.
**************************************************************************

Mitigate impact on existing facilities due to pile driving activities in 
accordance with the [project specific document] [_____].

][ 3.2.12   Concrete Infill

**************************************************************************
NOTE:  Include this paragraph only when concrete 
infill is required.

Add any additional requirements as necessary.
**************************************************************************

Mix and place concrete infill in accordance with Section 03 30 00  
CAST-IN-PLACE CONCRETE and Section 31 62 13.13  CAST-IN-PLACE CONCRETE 
PILES.  Place concrete to the elevations as shown on the [contract 
documents] [Drawings] [plans].

] 3.3   FIELD QUALITY CONTROL

3.3.1   Test Piles

**************************************************************************
NOTE:  Select the second bracketed option when soil 
conditions dictate the use of a test pile longer 

SECTION 31 62 16.13  Page 33



than production piles.  The ordered pile length for 
test piles should be  1.5 m  5 feet  longer than 
ordered length for production piles to allow 
additional penetration if driving conditions 
dictate.  Indicate location and number (if required) 
of test piles on plans, or list appropriate soil 
boring test hole numbers.

**************************************************************************

[Use test piles of type, and drive as specified for piling elsewhere in 
this section.][  Order test piles [_____]  meters  feet  longer in length 
than production piles.  Drive the additional test pile length only at the 
direction of the Contracting Officer.]  The [Contractor's Geotechnical 
Consultant] [Contracting Officer] will use test pile data to determine 
"calculated" pile tip elevation or necessary driving criteria.  Drive test 
piles [at the locations indicated] [in vicinity of soil boring test holes 
Nos. [_____,] [_____,] and [_____]].  Drive test piles to [indicated tip 
elevation] [indicated bidding lengths] [required driving criteria].  Use 
test piles, if located properly and offering adequate driving resistance 
in finished work.[  Pre-drilling or jetting is permitted only when test 
piles clearly establish validity of its use, or as directed by the 
Contracting Officer.][  Provide and operate a pile driving analyzer as 
specified in paragraph DYNAMIC PILE ANALYSIS during the driving of each 
test pile.  Modify driving as required based upon recommendation of 
[Contracting Officer] [Contractor's Geotechnical Consultant and approval 
of the Contracting Officer].]

3.3.1.1   Dynamic Pile Analysis

Dynamic testing provides supplemental information for evaluating pile 
integrity, hammer and drive system performance, assess pile installation 
driving stresses, and pile capacities.  Perform dynamic testing on [_____] 
percent of the [test] piles during the full length of the pile driving and 
during restrike a minimum of [_____] days after initial driving.  Dynamic 
pile testing must also be performed on [_____] production piles as chosen 
by the Contracting Officer.  Use [test] piles of type as specified 
elsewhere in this section.  Provide equipment to obtain dynamic 
measurements, record, reduce and display its data that meet the 
requirements of ASTM D4945.  The equipment must have been calibrated 
within [6] [_____] months prior to the start of the testing operations and 
thereafter throughout the contract duration.  Drive [test] piles at the 
locations indicated or at the locations selected by the Contracting 
Officer.  Employ an independent inspection firm, hereinafter referred to 
as the "Contractor's Geotechnical Consultant", experienced in the pile 
driving process[, monitoring of test pile installation,] and in the use of 
the Pile Driving Analyzer and its related equipment.  Submit a performance 
report summarizing dynamic test results for [test] piles within [7] 
[_____] calendar days of completing field work.[  For production piles, 
submit a performance report within one day of testing.  Submit a typed 
report summarizing the results of dynamic testing of production piles on a 
monthly basis.]  Perform dynamic pile analysis as follows:

3.3.1.2   Pile Analyzing

[_____] working days prior to driving the [test] piles, submit the pile 
and complete driving equipment data to the Contracting Officer.  The 
Contractor's Geotechnical Consultant must use the submitted information to 
perform wave equation analyses and prepare a summary report of the wave 
equation results.  The wave equation analysis using GRLWEAP software by 
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Pile Dynamics, Inc. or equivalent is used to assess the ability of the 
proposed driving system to install the pile to the required capacity and 
desired penetration depth within the allowable driving stresses.  Approval 
of the proposed driving system by the Contracting Officer will be based 
upon the wave equation analyses indicating that the proposed driving 
system can develop a pile capacity of [_____]  kN  kips  at a driving 
resistance not greater than [_____]  mm/blow  blows per inch  within 
allowable driving stress limits.  The hammer must also be sized or 
adjustable such that the penetration per blow at the required ultimate 
capacity does not exceed  12 mm  0.5 inches .

3.3.1.3   Pile Drivability

Perform each dynamic pile analysis in two steps.  The first step is to 
check the hammer, pile and soil performance, and to determine the 
suitability of the proposed hammer for the size, length and type of pile 
being installed for the soil types encountered as the piles are driven.  
This initial monitoring will determine whether pre-augering or jetting is 
appropriate, efficiency of the hammer relative to specified efficiency, 
effectiveness of cushion, level of compressive and tensile stress in pile 
and extent/location of any pile damage caused by the initial driving.  
With each blow of the pile, record the information listed below 
electronically and analyze the information using the Pile Driving Analyzer:

a.  Blow number

b.  Blow rate per minute and stroke.

c.  Input and reflected values of force and velocity.

d.  Value of upward and downward traveling force wave with time.

e.  Maximum and final transferred energy to pile, hammer system efficiency.

f.  Maximum compressive stress, velocity, acceleration and displacement.

g.  Maximum tensile stress in pile.

h.  Pile structural integrity, damage detection, extent and location.

i.  Bearing capacity of pile by Case method.

If the pile, hammer and soil performance evaluation recommends changes to 
the hammer stroke, pile cushioning, augering or any other aspect for the 
pile driving operation, incorporate these changes into production pile 
driving in an effort to control excessive stresses and pile damage.  
Replace test piles damaged or broken during installation, incorporating 
driving modifications as determined by the Contractor's Geotechnical 
Consultant and reviewed and approved by the Contracting Officer.  Repeat 
this procedure until allowable tensile and compressive stresses are 
achieved in the pile and pile damage is minimized.  Subject selected 
initial driving records to rigorous computer analysis by the Case Pile 
Wave Analysis Program (CAPWAP) for determination of resistance 
distribution, soil resistance and properties, and estimation of 
anticipated gain/loss factors.

3.3.1.4   CAPWAP

Perform signal matching analysis by CAPWAP software of the dynamic pile 
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testing data on data obtained from the end of initial driving and the 
beginning of restrike of all control piles.  CAPWAP analyses must be 
performed by an engineer who has achieved Advanced Level or better on the 
PDI / PDCA Dynamic Measurement and Analysis Proficiency Test for Providers 
of PDA Testing Services.

Upon completion of [test] pile driving, allow the piles to set-up for at 
least [72 hours] [_____ days].  After evaluation of pile, hammer and soil 
performance by the Contractor's Geotechnical Consultant, the second step 
of the dynamic pile analysis may proceed.  This portion of the evaluation 
requires striking the set-up piles a minimum of 20-50 times, or as 
directed by the Contractor's Geotechnical Consultant using the same hammer 
which was used for the [test] pile driving and which will be used for 
production pile driving.  "Warm up" the hammer and make it optimally ready 
prior to restriking, in order to avoid capacity losses during evaluation 
of restrike data.  Apply maximum hammer energy during restrike in order to 
fully mobilize the soil resistance.  However, exercise care so as to not 
overstress the pile.  In addition to those items listed above, selected 
restrike driving records (as directed by the Contractor's Geotechnical 
Consultant are to be subjected to rigorous computer analysis by the Case 
Pile Wave Analysis Program (CAPWAP) for determination of resistance 
distribution, soil resistance and properties, and plot of applied load vs. 
average pile displacement based on the calculated soil properties.

3.3.1.5   Dynamic Load Test Reporting

a.  Upon satisfactory completion of each dynamic load test, submit [a 
minimum of three copies of] a Pile Performance Report for the 
Contractor by the Contractor's Geotechnical Consultant.  The submittal 
must be prepared and sealed by a Professional Engineer registered in 
[_____].

b.  Include in the report for the Dynamic Pile Analysis the following 
information:

(1)  Capacity of pile from Case Pile Wave Analysis Program (CAPWAP).  
Information resulting from analysis of a selected restrike blow.

(2)  Maximum and final transferred energy, hammer system efficiency 
during pile installation.

(3)  Maximum compressive stress, velocity, acceleration and 
displacement.

(4)  Maximum tensile stress in pile.

(5)  Pile structural integrity, damage detection, extent and location.

(6)  Blows per minute and blow number.

(7)  Input and reflection values of force and velocity, upward and 
downward traveling force wave with time.

(8)  Pile skin friction and toe resistance distribution.

(9)  Maximum energy transferred to pile.

c.  The maximum allowable pile design load must be proposed by the 
Contractor's Geotechnical Consultant based upon the results of a 
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satisfactory pile load test conducted on a pile driven as specified 
herein and include the effects of load transfer to the soil above the 
foundation stratum.

Use either a Model 8G or PAX Pile Driving Analyzer as manufactured by Pile 
Dynamics, Inc., of Cleveland Ohio or approved equivalent, for dynamic 
testing of the pile hammer and for dynamic load testing of the test pile.  
All equipment necessary for the dynamic monitoring such as sensors, cables 
or wireless transmitters, must be furnished by the Contractor's 
Geotechnical Consultant, and conform to the requirements of ASTM D4945.

Pay for all services of the Contractor's Geotechnical Consultant.  The 
Contractor's Geotechnical Consultant must be available throughout the pile 
driving operation to consult with the Contracting Officer when required by 
the Contracting Officer.  The cost of changes in the Contractor's 
procedure, as required by evaluation of the results of the Pile Driving 
Analysis, will be at the Contractor's expense.

3.3.2   Static Load Tests

**************************************************************************
NOTE:  If pile load tests are required and approved 
by the Contracting Officer, specify number and 
location of piles.  Select method of load test.  In 
ASTM D1143/D1143M, permit anchor piles only if 
approved by the Contracting Officer's Technical 
Representative (Geotechnical Branch).  Insert figure  
kNkips  corresponding to 200 percent of the design 
load.  Select appropriate acceptance criteria.  The 
offset method (first option) is usually recommended.

**************************************************************************

Perform compressive load tests on [_____] test piles in accordance with 
ASTM D1143/D1143M  (standard loading procedure) as modified herein.[  Allow 
a minimum of [72 hours] [_____ days] following final test pile driving for 
pile set-up prior to load testing.][  Do not use anchor piles.]  Provide 
apparatus for applying vertical loads as required by method, using load 
from weighted box or platform[ or reaction frame attached to sufficient 
uplift piles to safely take required load] applied to pile by hydraulic 
jack.  Increase load in increments until rapid progressive settlement 
takes place or until application of total compressive load of [_____]  KN 
kips  for compressive load tests.  Consider load test satisfactory when 
[after one hour at full test load gross settlement of pile butt is not 
greater than gross elastic pile compression plus  4 mm  0.15 inch  plus one 
percent of pile tip diameter or width in [_____]  mm inches ,] [slope of 
gross load-settlement curve under full test load does not exceed  1.5 mm 
per metric ton  0.05 inches per ton ,] [net settlement after removal of test 
load does not exceed  19 mm  3/4 inch ].  Perform load tests at locations [as 
proposed by the Contractor's Geotechnical Consultant and] as directed by 
the Contracting Officer.  Additional load tests, at Government expense, 
may be required by the Contracting Officer.  Perform the loading, testing, 
and recording and analysis under the direct supervision of a Registered 
Professional Engineer, registered in the state of project location, and 
provided and paid for by the Contractor.

[ 3.3.2.1   Safe Design Capacity

Determine the safe design capacity of a test pile as determined from the 
results of load tests according to UFC 3-220-01 .
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] 3.3.3   Tensile Load Test

Perform tensile load tests on [_____] test piles in accordance with 
ASTM D3689.  Apply a tensile load of [_____]  kN  kips  to each tensile load 
test pile.  In performing the tension load test, apply the ultimate load 
equal to one and one-half times the safe tension capacity, and employ the 
Standard Loading Procedure.

Perform load tests at locations[ as proposed by the Contractor's 
Geotechnical Consultant and] as directed by the Contracting Officer.  
Additional load tests, at Government expense, may be required by the 
Contracting Officer.  Perform the loading, testing, and recording and 
analysis under the direct supervision of a Registered Professional 
Engineer, registered in the state of project location, and provided and 
paid for by the Contractor.

Perform dynamic measurements on [_____] piles designated as dynamic test 
piles in accordance with ASTM D4945 during driving.  During easy driving, 
ensure that damaging tension stresses do not develop in the pile.  Signal 
matching must be performed by the Contractor's Geotechnical Consultant on 
representative data collected at the end of the initial driving and at the 
beginning of all restrike events.  Perform additional signal matching 
analysis as determined by the Engineer.

3.3.4   Lateral Load Test

Perform lateral load tests on [_____] piles in accordance with 
ASTM D3966/D3966M .  Lateral load tests consist of jacking two piles apart 
with a hydraulic jack, with one pile serving as the reaction pile for the 
other.  Apply a lateral load of [_____]  kN  kips  to each pair of lateral 
load test piles.  Record required movement readings for each pile.

Perform load tests at locations[ as proposed by the Contractor's 
Geotechnical Consultant and] as directed by the Contracting Officer.  
Additional load tests, at Government expense, may be required by the 
Contracting Officer.  Perform the loading, testing, and recording and 
analysis under the direct supervision of a Registered Professional 
Engineer, registered in the state of project location, and provided and 
paid for by the Contractor.

3.3.5   Pile Records

**************************************************************************
NOTE:  Omit reference to load test when not required 
in project.  Omit reference to test piles and 
"calculated tip elevation" when test piles are not 
driven.  Where special or unusual soil conditions 
are expected, consultation with the Contracting 
Officer's Technical Representative (Geotechnical 
Branch) regarding special engineering supervision of 
driving, testing, recording and analysis of data for 
project may be useful.

**************************************************************************

**************************************************************************
NOTE:  Attach the specifications pile driving log 
graphic (for all pile driving projects) and the pile 
driving equipment data form (for projects using PDA) 
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to the end of this specification section.
**************************************************************************

Keep a complete and accurate record of each pile driven.  Indicate the 
pile location, deviations from pile location, cross section shape and 
dimensions, original length, ground elevation, tip elevation, cut-off 
elevations, [batter alignment,] number of blows required for each  300 mm  
foot  of penetration and number of blows for the last  150 mm  6 inches  
penetration or fraction thereof [as required] for the "calculated" 
[driving resistance].  Include in the record the beginning and ending 
times of each operation during driving of pile, type and size of hammer 
used, rate of operation, stroke or equivalent stroke for diesel hammer, 
type of driving helmet, and type and dimension of hammer cushion 
(capblock) and pile cushion used.  Record retap data and unusual 
occurrences during pile driving such as redriving, heaving, weaving, 
splicing, obstructions, [jetting,] and any driving interruptions.[  
Install an energy monitor on the hammers and record readings every  250 mm  
10 inches  of pile installation.]  Submit to the Contracting Officer 
complete and accurate test and production pile driving records within 15 
calendar days after completion of driving.  Make pile driving records 
available to the Contracting Officer at the job site, within 24 hours 
after each day of pile driving.  A preprinted pile driving log for 
recording pile driving data[ and pile driving equipment data form], which 
can be downloaded at: https://www.wbdg.org/dod/ufgs
/forms-graphics-tables .

3.3.6   Testing Agency Qualifications

Engage an independent testing agency to observe the production piles 
installation.  The testing agency must be qualified according to ASTM E329 
for testing indicated.  Submit testing agency qualifications to the 
Contracting Officer for approval.

3.3.7   Welding Inspection

Employ a testing agency to perform the welding inspections as specified in 
the statement of special inspection.

3.3.8   Weld Testing

In addition to visual inspection, welds must be tested and inspected 
according to AWS D1.1/D1.1M  and inspection procedures listed below, at 
testing agency's option. Correct deficiencies in Work that test reports 
and inspections indicate do not comply with the Contract Documents.[  Test 
[10] [_____] percent of pile splices, the steel pile cap splice 
connections and the steel pile insert connection.]

a.  Liquid Penetrant Inspection:  ASTM E165/E165M .

b.  Magnetic Particle Inspection:  ASTM E709; performed on root pass and 
on finished weld.  Cracks or zones of incomplete fusion or penetration 
are not accepted.

c.  Radiographic Inspection:  ASTM E94/E94M, minimum quality level "2-2T."

d.  Ultrasonic Inspection:  ASTM E164.
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[ 3.3.9   Concrete Infill

Perform field quality control testing of the concrete infill in accordance 
with Sections 03 30 00  CAST-IN-PLACE CONCRETE and 31 62 13.13  
CAST-IN-PLACE CONCRETE PILES.

] 3.4   TOUCHUP PAINTING

Clean field welds, splices, and abraded painted areas and field-apply 
paint according to SSPC PA 1 .  Use same paint and apply same number of 
coats as specified.  Apply touchup paint before driving piles to surfaces 
that are immersed or inaccessible after driving.

[ 3.5   SPECIAL INSPECTION AND TESTING FOR SEISMIC-RESISTING SYSTEMS

**************************************************************************
NOTE:  Include this paragraph only when special 
inspection and testing for seismic-resisting systems 
is required by the International Building Code (IBC).

This paragraph will be applicable to both new 
buildings designed and to existing building seismic 
rehabilitation designs done according to UFC 
1-200-01, "DoD Building Code" and UFC 3-301-01 
"Structural Engineering" and UFC 3-301-02, "Design 
of Risk Category V Structures, National Strategic 
Military Assets".

Indicate on the drawings all locations and all 
features for which special inspection and testing is 
required in accordance with Chapter 17 of the IBC.  
This includes indicating the locations of all 
structural components and connections requiring 
inspection.

Add any additional requirements as necessary.
**************************************************************************

Perform special inspections and testing for seismic-resisting systems and 
components in accordance with Section 01 45 35  SPECIAL INSPECTIONS.

][ 3.6   VIBRATION CONTROL

Perform vibration monitoring at the locations [shown in the plan] [decided 
by the Contracting Officer] during the pile driving operations. Perform 
vibration monitoring [using] [seismographs] [and geophones] within a 
distance of  61 meters  200 feet  from the pile driving activity.[  Engage 
the services of a qualified, independent vibration consultant, acceptable 
to the Government, to conduct the vibration monitoring.  The vibration 
consultant must have minimum of [5] [_____] years of experience in 
vibration monitoring.  A minimum of [28] [_____] days before the 
installation of vibration monitors, submit to the Government the name of 
the vibration consultant and a list of at least [three] [_____] previously 
completed projects of similar scope and purpose.]

Prior to the pile driving activities, obtain baseline readings of ambient 
vibrations.  The vibration during the pile driving activities must be 
limited to [a peak particle velocity of not more than  5 cm  2.0 inches  per 
second] [the limits mentioned in the [contract documents]].[  Determine 
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appropriate vibration limits as per [US Bureau of Mines] [American 
Association of State Highway and Transportation Officials (AASHTO)] 
guidelines.]  During pile driving activities, monitor the vibrations to 
ensure the limits are not exceeded.  If the limits are exceeded, cease the 
pile driving activity causing the vibration until [the Vibration 
consultant and the Contracting Officer] [_____] are on site to observe the 
structures nearest to the vibration monitor which has exceeded the limits.

The Contractor is responsible for all damages resulting from the pile 
driving operations and must take whatever measures necessary to maintain 
peak particle velocity within the specified limit.  After completion of 
the project, remove the vibration monitors off the site and off Government 
property and restore the monitoring locations back to their original 
condition.

][ 3.7   NOISE CONTROL

**************************************************************************
NOTE:  Include this paragraph when noise monitoring 
is required.  Add any additional criteria or 
requirements as necessary for the particular project.

**************************************************************************

Perform noise monitoring at the locations [shown in the plan] [decided by 
the Contracting Officer] [at noise sensitive public areas] during the pile 
driving operations.[  Perform noise monitoring using [noise meters][, and] 
[_____]].[  Engage the services of a qualified, independent noise 
consultant, acceptable to the Government, to conduct the noise 
monitoring.  The noise consultant must have minimum of [5] [_____] years 
of experience in noise monitoring.  A minimum of [28] [_____] days before 
the installation of noise monitors, submit to the Government the name of 
the noise consultant and a list of at least [three] [_____] previously 
completed projects of similar scope and purpose.]

Prior to the pile driving activities, obtain baseline readings of ambient 
noise levels.[  The noise limits are mentioned in the [plan] [contract 
documents].][  Determine appropriate noise limits as per [local agency] 
[Occupation Safety and Health Administration] guidelines.]  During pile 
driving activities, monitor the noise to ensure the limits are not 
exceeded.  If the limits are exceeded, cease the pile driving activity and 
install noise mitigation measures.

The Contractor is responsible for all damages resulting from the pile 
driving operations and must take whatever measures necessary to maintain 
noise within the specified limit.  After completion of the project, remove 
the noise monitors off the site and off Government property and restore 
the monitoring locations back to their original condition.

][ 3.8   PRECONSTRUCTION CONDITION SURVEY

**************************************************************************
NOTE:  Add any additional criteria or requirements 
as necessary for the particular project.

**************************************************************************

Perform preconstruction condition survey of [structures] [and utilities] 
[within  61 meters  200 feet  of the pile driving activity] [specified in the 
plans] [decided by the Contracting Officer].  Perform outreach to the 
owner of the structures [28] [_____] days before performing the 
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preconstruction condition survey.  Obtain written permission from the 
owner of the structure prior to accessing the structure.  The 
preconstruction condition survey will include video and photographic 
documentation of the exterior and interior of above ground structures and 
of the interior of underground structures.  Video documentation must be in 
high definition, and show existing conditions and highlight, where 
possible, existing cracks, deteriorated concrete, exposed and corroded 
reinforcement, cracked or broken brick or mortar, and other signs of 
distress.  For utilities, perform the survey when the greatest extent of 
the interior is exposed.  Provide supplementary artificial lighting as 
needed.  The video must include annotation with location and structure 
nomenclature which describes any areas of distress over the video and time 
code superimposed on the video.  Photographs must be accompanied by 
sketches or descriptions that indicate the location and direction of each 
photograph.  For each structure surveyed, provide a Pre-Construction 
Condition Survey Report following completion of the survey.  The report 
must contain all documentation associated with the survey including DVD 
copies.  In the report, include notes, sketches, photographs, and videos.  
Provide general information, such as location details and structure type, 
as well as particular information on materials, condition, existing 
damage, aperture and persistence of cracks, and disrepair observed during 
visual survey.  Provide a graphical depiction of locations of damage or 
other features of concern.  Submit the Preconstruction Condition Survey 
Reports no later than [28] [_____] days before the commencement of pile 
driving activity.  Accept responsibility for damages to existing adjacent 
or adjoining structures created by pile driving work, and repair any 
damages to these structures without cost to the Government.

][ 3.9   CONSTRUCTION INSTRUMENTATION AND MONITORING PROGRAM

**************************************************************************
NOTE:  Include this section if instrumentation is to 
be installed due to concerns about vibration, 
settlement, lateral movement, etc. during pile 
driving activities.  Instrumentation should be 
specified and included in the specification.  This 
section can be deleted if there are no 
instrumentation requirements.

Add any additional criteria or requirements as 
necessary for the particular project.

**************************************************************************

Prepare a geotechnical instrumentation program to monitor settlement [and 
lateral movement] of temporary and permanent structures, utilities, 
[embankments] [and excavations] during pile driving.  The design and 
distribution of instrumentation must demonstrate an understanding of the 
need, purpose and application of each proposed type.[  Perform noise and 
vibration monitoring in accordance with NOISE CONTROL and VIBRATION 
CONTROL sections.]

Monitoring must extend before, during and for a period after completion of 
construction activities related to pile driving when long-term performance 
issues are a concern.  The monitoring plan must be designed to protect 
adjacent structures and utilities against damage due to the pile driving 
activities.  Establish limiting values of vertical [and horizontal] 
movement [and angular distortion] [and vibration] for each structure and 
utility within the zone of influence, subject to review by the Government.
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Prepare a report detailing the proposed program of instrumentation and 
monitoring, establishing threshold values of monitored parameters, and 
describing the response plans that will be implemented when threshold 
parameters are exceeded.  The report must include details about 
instrumentation consultant's experience, appropriate types, quantities, 
locations and monitoring frequencies of the instruments.

Upon acceptance of the instrumentation and monitoring program, provide, 
install and monitor the instrumentation and interpret the data.  Submit 
instrumentation and monitoring program reports  not less than every [_____] 
days after the monitoring program has begun.  Take corrective actions, as 
necessary, based on the field instrumentation data and as defined in the 
instrumentation and monitoring program.

]         -- End of Section --
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